

THREE C PROJECTS PRIVATE LIMITED

(UNDER CIRP VIDE CP(IB)-1718(PB)/2018)

Registered Office: C-23, Greater Kailash Enclave, Part-I New Delhi 110048

Corporate Office: TECH BOULEVARD, CENTRAL BLOCK, PLOT NO. 6, SECTOR-127, NOIDA 201301

CIN -U70200DL2010PTC205607

Tel. 91-1204766414

MANISH KUMAR GUPTA

OFFICE OF THE RP (RESOLUTION PROFESSIONAL)

(IBBI/IPA-001/IP-P00225/2017-18/10424)

404, 4TH FLOOR, LAXMIDEEP BUILDING, 9 LAXMI NAGAR DISTRICT CENTRE, VIKAS MARG, NEAR V3S MALL, DELHI- 110092

EMAIL - MANISHVIVEK@YAHOO.COM

Mob: +919810771477

Date: 25.07.2021

Dear Sir,


This is to inform you that the last date of submission of bid to be complete in all respect has been changed from 2nd July 2021 (the relevant advertisement is attached herewith for your reference) and is now extended till 27th July, 2021 by vide the approval of the CoC in Agenda item no. 9 of 17th CoC meeting (the relevant part is attached herewith for your reference) of Three C Projects private Limited.

Therefore we request you to kindly submit the Tender Documents on or before **27th July,2021**.

There will not be any extension further.

The initial advertisement for invitation of bids is also attached herewith for your reference.

Best wishes,



MANISH KUMAR GUPTA

OFFICE OF THE RP (RESOLUTION PROFESSIONAL)

(IBBI/IPA-001/IP-P00225/2017-18/10424)

404, 4TH FLOOR, LAXMIDEEP BUILDING, 9 LAXMI NAGAR DISTRICT CENTRE, VIKAS MARG, NEAR V3S MALL, DELHI- 110092

9.	Status of Pool & Build Scheme, time lines and other
-----------	--

process and discussion on both processes i.e. CIRP process and Pool & Build.

RP appraised AR that till now, the Corporate Debtor i.e. Three C Projects Private Limited has sold the 6 tenders and in spite of extension of 32 days, no bids has been received by the CD. RP appraised that this happened on account of on-going pandemic situation, and the lockdown with some relax/ weekly curfew that was going on and requested the AR to advise in this matter.

AR discussed the entire situation at length and suggested that considering the importance of the Pool & Build Scheme, its need and success, it should be enhanced with the reasonable period i.e. for minimum 3 to 4 weeks. The RP suggested that let us not go for 4 week as we are already delayed in launching the scheme and 3 weeks looks reasonable. RP further appraised to AR that what would be the situation if no bids are received even after the extension. The AR directed that let us not predict the future and go reasonably. In case no bid is received, it will be considered in next meeting after expiry of last date for submission of bids and COC will be informed accordingly with a request to give its mandate for further course of action by voting.

Under instruction of AR, the RP proposed to extend the

	<p>timeline to sell the tenders and to receive the bids should be pushed forward by at 25 days i.e. 27th July, 2021 and the same was accepted by AR.</p>
--	---



NOTICE INVITING TENDER



THREE C PROJECTS PRIVATE LIMITED

EXTENSION OF TENDER SUBMISSION DATE - FOR CONSTRUCTION & COMPLETION OF PENDING WORKS & TOWERS

Refer to the NIT published in this newspaper on 11th May 2021 inviting tender for CONSTRUCTION & COMPLETION OF PENDING WORKS & TOWERS.

Due to Covid-19 pandemic, the last date for sale of tender document and submission of bids for Tender being extended till **2nd July, 2021**.

The terms and conditions remain as before unchanged and are available at **website www.lotuszing.in** or mail your queries at **threecprojects.ip@gmail.com**

Manish Kumar Gupta

Resolution Professional for Three C Projects Pvt Ltd

(Appointed by Honorable National Company Law Tribunal)

404, 4th Floor, Laxmideep Building, Laxmi Nagar District Centre, Vikas Marg, Delhi-110092. **Email** : manishvivek@yahoo.com **Mobile**: 9810771477



NOTICE INVITING TENDER



Three C Projects Pvt Limited invites sealed tender in prescribed format from one or more contractors for Construction & Completion of **Pending Works of Towers (A) 7 & 8 (B) 9, 10 & 11 (C) 12A & 14 and (D) Infrastructure Work & Club** which includes Civil & Structural works, Interior finishing, Complete MEP works (LOW Side & High Side), Landscaping and Hardscaping, Internal Roads, Horticulture etc. at our **Project LOTUS ZING** situated at Sector 168, Noida (U.P).

Details of tender documents & eligibility criteria and other terms are available on www.lotuszing.in. For more information, please mail at threecprojects.ip@gmail.com. The Tender documents can be collected from Corporate Office at Central Block, Tech Boulevard, Plot No.6, Sector 127 Noida upon submission of Tender Fee of **Rs. 30,000 + 18% GST**, which may be deposited / transferred in Bank.

Account Name: Three C Projects Pvt Ltd. in CIRP, Account No.: 059363300001841 Bank Name : YES BANK Ltd. IFSC Code : YESB0000593

Last Date for submission of bid complete in all respect by 31st May 2021 through Speed Post/Courier/By Hand.

Manish Kumar Gupta

Resolution Professional for Three C Projects Pvt Ltd
(Appointed by Honorable National Company Law Tribunal)

404, 4th Floor, Laxmideep Building, Laxmi Nagar District Centre, Vikas Marg, Delhi-110092. **Email** : manishvivek@yahoo.com **Mobile**: 9810771477